DOT_RGGBO1

PS&E JOB NO: 01Y013
CONTRACT NO: 006244
VERSI ON NO : 2

REVISION NO : 1
REGGON NO :5

WORK ORDER# : XL0754

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

------- LOW BI DDER - ------

DATE: 10/ 11/2001
TI ME: 10: 54

BI DS OPENED ON : Oct 24 2001
AWARDED ON : Cct 29 2001

HWY : SR 000, 125
TITLE : SR 125 TRANSTATE PAVI NG CO.
STATE LI NE | NTERSECTI ON 2000 E BEECH ST
01Y013 98901- 2147
PROJECT  : NH 0125(005) YAKIMA WA 989091788
COUNTY(S) : WALLA VALLA CONTRACTOR NUMBER : 827850
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -28.57%
35, 000. 00 25, 000. 00 -10, 000
2 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. -8.45%
7,100. 00 6, 500. 00 -600
3  REMOVI NG TEMPORARY PAVEMENT MARKI NG
2370. 0000 L.F. 0. 1000 0.1100 10.00%
237.00 260. 70 24
GRADI NG
4 ROADWAY EXCAVATI ON | NCL. HAUL
3143. 0000 C.Y. 11. 0000 12. 0000 9.09%
34,573.00 37, 716. 00 3, 143
DRAI NAGE
5 SCHEDULE A CULV. PIPE 18 IN. DI AM
30. 0000 L.F. 50. 0000 77.0000 54.00%
1, 500. 00 2,310. 00 810
6 CULVERT PI PE EXTENSI ON
28. 0000 L.F. 44,0000 77.0000 75.00%
1, 232.00 2, 156. 00 924
STORM SEVER
7 CATCH BASIN TYPE 1
1. 0000 EACH 1, 500. 0000 3, 500. 0000 133.33%
1, 500. 00 3, 500. 00 2,000
SURFACI NG
8 CRUSHED SURFACI NG BASE COURSE
3110. 0000 TON 13. 0000 12.5000 -3.85%
40, 430. 00 38, 875. 00 -1,555
LI QUI D ASPHALT
9 ANTI - STRI PPI NG ADDI TI VE
EST. 0. 00%

1, 700. 00 1, 700. 00



DOT_RGGBO1

PS&E JOB NO: 01Y013
CONTRACT NO: 006244
VERSI ON NO : 2

REVISION NO : 1
REGGON NO :5
WORK ORDER# : XL0754

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

------- LOW BI DDER - ------

TRANSTATE PAVI NG CO.
2000 E BEECH ST

98901- 2147
YAKI VA WA 989091788
CONTRACTOR NUMBER : 827850

ENGR S. EST.

HWY : SR 000, 125

TI TLE : SR 125
STATE LI NE | NTERSECTI ON
01Y013

PRQJECT © NH 0125(005)

COUNTY(S) : WALLA WALLA

| TEM | TEM DESCRI PTI ON UNI T

NO. EST. QUANTI TY MEAS

PRI CE PER UNI T/
TOTAL AMOUNT

PRI CE PER UNI T/ % DI FF. /
TOTAL AMOUNT AMT. DI FF.

DATE: 10/ 11/2001
TI ME: 10: 54

BI DS OPENED ON : COct
AWARDED ON : Cct

24 2001
29 2001

ASPHALT CONCRETE PAVEMENI
10 PLANI NG Bl TUM NOUS PAVEMENT 0.20 DEPTH
2000. 0000 S. Y.

11 ASPHALT CONC. PAVEMENT CL. A PG 58-2.
570. 0000 TON

12 ASPHALT CONC. PAVEMENT CL. A PG 70-2¢
1480. 0000 TON

13 COWPACTI ON PRI CE ADJUSTMENT
CALC

EROSI ON CONTROL AND PLANTI NG
14 SEEDI NG AND FERTI LI ZI NG BY HAND

2100. 0000 S. Y.
TRAFFI C
15 CEMENT CONC. BARRI ER CURB
200. 0000 L. F.

16 TEMPORARY | MPACT ATTENUATOR
1. 0000 EACH

17 RESETTI NG | MPACT ATTENUATOR
1. 0000 EACH

18 FLEXI BLE GUI DE POST
21. 0000 EACH

19 PAINT LINE
6890. 0000 L. F.

3. 0000 4.5000 50. 00%
6, 000. 00 9, 000. 00 3, 000
42.0000 42.0000 0.00%
23, 940. 00 23, 940. 00 0
45. 0000 45. 0000 0.00%
66, 600. 00 66, 600. 00 0
0.00%

900. 00 900. 00
1. 0000 1. 0000 0.00%
2,100. 00 2,100. 00 0
15. 0000 15. 0000 0.00%
3, 000. 00 3, 000. 00 0
3, 000. 0000 3, 000. 0000 0.00%
3, 000. 00 3, 000. 00 0
5, 000. 0000 7, 000. 0000 40. 00%
5, 000. 00 7, 000. 00 2,000
21. 0000 27.5000 30. 95%
441. 00 577.50 137
0. 5000 0. 1600 -68.00%

3,445.00 1,102.40 -2,343



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 11/ 2001

* * % BI D CHECK REPORT * * * TI ME: 10: 54
PS&E JOB NO: 01Y013 REVI SION NO : 1 BI DS OPENED ON : Oct 24 2001
CONTRACT NO: 006244 REGGON NO : 5 AWARDED ON : Oct 29 2001
VERSI ON NO : 2 WORK ORDER# : XL0754
HWY : SR 000,125 . TmmEere LOVBIDDER  -------
TITLE : SR 125 TRANSTATE PAVI NG CO.
STATE LI NE | NTERSECTI ON 2000 E BEECH ST
01Y013 98901- 2147
PROJECT  : NH 0125(005) YAKIMA WA 989091788
COUNTY(S) : WALLA VALLA CONTRACTOR NUMBER : 827850
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
20 PLASTIC WDE LINE
1130. 0000 L. F. 2. 2500 5. 2500 133.33%
2,542.50 5,932.50 3,390
21 PLASTI C CROSSWALK LI NE
1160. 0000 S. F. 3.0000 7. 5000 150. 00%
3, 480. 00 8, 700. 00 5,220
22 PLASTIC STOP LINE
190. 0000 L. F. 8. 0000 9. 7500 21.88%
1, 520. 00 1, 852. 50 333
23 PLASTI C TRAFFI C ARROW
18. 0000 EACH 90. 0000 100. 0000 11.11%
1, 620. 00 1, 800. 00 180
24 TEMPORARY PAVEMENT MARKI NG
2370. 0000 L. F. 0. 1500 0.1200 -20.00%
355. 50 284. 40 -71
25 PERMANENT SI GNI NG
L.S. 19.05%
4,200. 00 5, 000. 00 800
26 TRAFFIC SI GNAL SYSTEM
L.S. 20.54%
112, 000. 00 135, 000. 00 23, 000
27 TRAFFI C SAFETY DRUM
145. 0000 EACH 25. 0000 40. 0000 60.00%
3, 625. 00 5, 800. 00 2,175
28 SEQUENTI AL ARROW SI GN
600. 0000 HR 5.0000 2. 6000 -48.00%
3, 000. 00 1, 560. 00 -1, 440
29 PORTABLE CHANGEABLE MESSAGE SI GN
2. 0000 EACH 3, 000. 0000 2, 200. 0000 -26.67%
6, 000. 00 4, 400. 00 -1, 600
30 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
1440. 0000 HR 4.0000 2. 6000 -35.00%

5, 760. 00 3,744.00 -2,016



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 11/ 2001

* % * B| D CHECK REPORT * * = TI ME: 10: 54
PS&E JOB NO: 01Y013 REVI SION NO : 1 BI DS OPENED ON : Oct 24 2001
CONTRACT NO: 006244 REGGON NO : 5 AWARDED ON : Oct 29 2001
VERSI ON NO : 2 WORK ORDER# : XL0754
HWY © SR 000,125 o LOVBIDDER  -------
TITLE : SR 125 TRANSTATE PAVI NG CO.
STATE LI NE | NTERSECTI ON 2000 E BEECH ST
01Y013 98901- 2147
PROJECT  : NH 0125(005) YAKIMA WA 989091788
COUNTY(S) : WALLA VALLA CONTRACTOR NUMBER : 827850
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
31 TRAFFI C CONTROL LABOR
1500. 0000 HR 35. 0000 33. 5000 -4.29%
52, 500. 00 50, 250. 00 -2,250
32 TRAFFI C CONTROL VEHI CLE
40. 0000 DAY 50. 0000 60. 0000 20.00%
2, 000. 00 2, 400. 00 400
33 TRAFFI C CONTROL SUPERVI SOR
400. 0000 HR 33. 0000 35. 0000 6.06 %
13, 200. 00 14, 000. 00 800
34 CONSTRUCTI ON SI GNS CLASS A
320. 0000 S. F. 8. 0000 5. 5000 -31.25%
2, 560. 00 1, 760. 00 -800
OTHER | TEMS
35 MONUMENT CASE, COVER, AND Pl Pt
1. 0000 EACH 275. 0000 250. 0000 -9.09%
275. 00 250. 00 -25
36 W RE FENCE TYPE 2
480. 0000 L.F. 5. 0000 5. 5000 10.00%
2, 400. 00 2, 640. 00 240
37 ROADSI DE CLEANUP
EST. 0. 00%
1, 000. 00 1, 000. 00
38 MAI LBOX SUPPORT TYPE :
2.0000 EACH 180. 0000 200. 0000 11.11%
360. 00 400. 00 40
39 M NOR CHANGE
CALC 0. 00%
-1.00 -1.00
40 SPILL PREVENTI ON PLAN
L.S. -25.00%
1, 000. 00 750. 00 -250

41 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00%



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 11/ 2001

* % * B| D CHECK REPORT * * = TI ME: 10: 54
PS&E JOB NO: 01Y013 REVI SION NO : 1 BI DS OPENED ON : Oct 24 2001
CONTRACT NO: 006244 REGGON NO : 5 AWARDED ON : Oct 29 2001
VERSI ON NO : 2 WORK ORDER# : XL0754

HWY : SR 000,125 . TmmEere LOVBIDDER  -------

TITLE : SR 125 TRANSTATE PAVI NG CO.

STATE LI NE | NTERSECTI ON 2000 E BEECH ST

01Y013 98901- 2147
PROJECT © NH 0125(005) YAKIMA - WA 989091788
COUNTY(S) : WALLA VALLA CONTRACTOR NUMBER : 827850
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
42 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 200. 00%
1, 000. 00 3, 000. 00 2, 000

CONTRACT TOTAL $458, 100. 00 $485, 765. 00 6. 04%



